

Site Change (Tree removal, driveway, septic, etc) <i>Time allowed for completing work determined by type of work: adding or changing irrigation/septic system--6 months. Changes to grading of property, extensive tree removal--no time limit.</i> <i>No building fee required.</i> <i>Approval to proceed with work contingent on payment of all Pine Forest dues.</i>		Owner Checklist	PF AC and Manager Checklists
Owner Name(s)			
Owner Signature(s)			
Pine Forest Lot #			
What site change will be made?			
Form Submission Date	Expected Work Start Date		
Plot Plan, included. Plan specifies lot #, includes location of work relative to lot boundaries, driveway.			
For Architectural Committee Use			
All dues paid			
For Pine Forest Manager Use			
Completed work complies with AC approved request			
Lot cleared of construction debris			

Contact information

To submit request form

Architectural Committee Chair
PO Box 443
Winthrop, WA 98862
Email: robinjeffers@pine-forest.org

To pay fees

Pine Forest Treasurer
PO Box 443
Winthrop, WA 98862

For help with the project

Pine Forest Manager
Brad Sawtell
Cell: 970-389-6723